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REQUEST FOR PROPOSAL 
Addendum # 2 

Department Of Executive Services 
Finance and Business Operations Division 
Procurement and Contract Services Section 
206-684-1681 TTY Relay: 711 

ADDENDUM DATE: December 28, 2005 

RFP Title: Municipal Solid Waste Compactor 

RFP Number: 05-119 JAE 

Due Date/Time: January 10, 2006 – 2:00 P.M. 

Buyer: Jim Engan, jim.engan@metrokc.gov , (206) 684-1053 

This addendum is issued to revise RFP 05-119 JAE, advertised December 1, 2005, as follows: 

The bid opening date shall remain the same, Tuesday, January 10, 2006 and 2:00 P.M. exactly. 

 
Ref. No. Section PART 2   CONTRACT   Location and Action 

1 44 51 13 Section 4 – Technical Specifications, Section 44 51 13– Solid Waste 
Compactor, Subsection 1.10A.1: 
Delete:  ‘eight (8)’ 
Replace with ‘twelve (12)’. 

2 44 51 13 Section 4 – Technical Specifications, Section 44 51 13– Solid Waste 
Compactor, Subsection 1.09C: 
Delete:  Subsection 1.09C in its entirety. 
Replace with:   “C. The Contractor agrees to perform all maintenance and 
repair work activities in the presence of County personnel, when such 
personnel are reasonably available, for purposes of demonstrating the 
maintenance procedures.” 

  Questions 
  1.-Q: Delivery and Installation Timing 

As we understand it, the County plans to award the compactor contract 
and issue the Notice to Proceed approximately April 1st, 2006.  Per 
technical specification 1.10 A 1 on page 24, the contract will require that 
compactor delivery be no more than 8 months from the date of award.  
This would mean delivery in December 2006 while the installation will 
not occur until the early fall of that year.   
Does the County intend that the unit be completed and stored for 6-8 
months before installation?  If so can the unit be stored at the factory for 
most of this period and shipped mid-summer to support a timely 
installation? 

A: Refer to Addendum No. 2, Ref. #1 (above).  
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  2-Q: Would the County consider a production schedule keyed to a mid-

summer shipment date so that the compactor does not have to be 
stored for an extended period and components are all factory fresh?  

A: Determination of the shipment date is the responsibility of the 
Contractor.  48 51 13 – Solid Waste Compactor 1.01.B.1.c Milestone 3 
should occur at or near the time determined by the Contractor to 
coincide with the availability of the building; refer to Section 01100 – 
Summary of Work, 1.03.   

  3.-Q: Maintenance  
According to section 1.10 page 24, the contract is to include the 
contractor providing planned maintenance service and those costs 
should be in the proposed contract price. 
According to section 44 51 13 part 1.09 C on page 23, “The County shall 
be allowed to perform all maintenance and repair work in accordance 
with the stipulated maintenance procedures found in the maintenance 
manuals provided for the equipment” 
Please explain the situations where the County would perform 
maintenance as defined in this RFP? 

A: Refer to Addendum No. 2, Ref. #2.  
 


